SENTRI HOMES
BUILD WITH TRUST.

KITCHEN REMODEL PROPOSAL

Client: Greg & Deborah Downing
Project Address: 2254 Augusta Drive – Lima, OH 45805
Date: May 7, 2026

PROJECT SCOPE

- Demolition and removal of existing kitchen soffit
- Relocation of recessed can light from soffit to ceiling
- Drywall patching, finishing, texture blending, and paint touch-up
- Removal and replacement of existing cabinetry
- Installation of new ready-made assembled cabinets extending to ceiling height
- Flooring demolition and installation

DEMOLITION & CEILING RESTORATION

1. Soffit Demo & Disposal — $1,045
2. Electrical Relocation — $685
3. Drywall / Tape / Texture — $1,087
4. Paint Touch-Up — $689

CABINET INSTALLATION

5. Ready-Made Cabinets — Assembled & Installed — $12,945

FLOORING INSTALLATION

6. Flooring Demo and Installation — $2,880
Removal old flooring in kitchen, laundry and future kitchen extension area. Installation of 12x24 porcelain tile (Daltile-Slateview Pietra Greige) in these areas with grout (color TBD).

ESTIMATED ALLOWANCES FOR PHASE 2

Quartz or Granite Countertops: $5,750 – $6,900
Includes fabrication, installation, sink cutout, edge profile and delivery.

Kitchen Tile Backsplash: $1,980 – $2,850
Includes installation materials, grout, outlet cutouts and labor.

Mid-Grade Stainless Sink, Faucet & Plumbing: $1,750 – $2,200
Includes sink, pull-down faucet, installation, plumbing hook-up and disposal reconnection.

PHASE 1 PROJECT TOTAL: $19,331

This quote is valid for 30 days.