# ESTIMATE

**Prepared For**

Sentry Homes* / Homeowner Greg Dowling
2254 Augusta Dr
Lima, Ohio 45805
4356813428*

**Maranatha Consulting and Contracting LLC**

18730 Main St, PO Box 31
Tontogany, OH 43565
Phone: (567) 395-7043
Email: contact@maranatha-cc.com

| | |
|---|---|
| Estimate # | 1075 |
| Date | 06/12/2026 |

## Description

### Demo

Demo includes taking out kitchen cabinets, soffit above kitchen cabinets, sink/faucet and removing tile floor in kitchen/laundry area (as specified in drawing provided/image 2) and removing appliances out of the immediate work area (the appliances will need a place to sit inside the house for the duration of the project).
If the shutoffs for the sink are bad, water will need shut off to the house and a cap will be placed on the shutoff to mitigate risk of water damage from dripping. A plumber will need to replace shutoffs prior to house water being turned back on. Maranatha Consulting and Contracting LLC is not responsible for bad sink shutoffs and will not be liable for water damage associated with sink/shut off issues related to this project. A plumber is recommended to review/address water shutoffs at the beginning of this project.
Includes dumpster/dump fees where applicable.

Material and labor included

### Electrical

Can lights in the soffit above the island will be eliminated (unhooked at the switch, switch removed, and can lights pulled/disposed of). Can lights will not be saved.

Material and labor included

### Drywall

Patch drywall where the soffit is removed and touch up around where the existing cabinets were (paint peel/lines from caulking etc). Matching texture will be similar to existing but not always a perfect match (moisture in the original mud/size brush or trowel/psi on the compressor or on the gun are all variants that go into matching texture).

Material and labor included

## Paint

Paint will be color matched to the existing color and the wall paint will be redone to the closest doorway or corner. The whole ceiling (demo area specified in image 2 only) will be repainted. Includes- primer and 2 coats of color

Material and labor included

## Floor prep

General clean up after floor demo is included. If the tile is installed directly to the subfloor, replacing the floor or adding flooring overtop to have a smooth surface for the future flooring will be essential at an additional cost.
If the current subfloor is 5/8" and tile is being reinstalled, thicker subfloor will be needed to ensure that no cracking occurs in future floor.
Additional cost to be assessed after demo.
Transition of any carpeted areas not included. This will need addressed by the flooring installer post cabinet installation.

## General Cleaning/Prep

This cost covers laying tarps, plastic walls to control dust, covering furniture where needed, shop vac and wiping down the general area when complete.

## Note

Payment terms
50% deposit is due up front to schedule work with remaining balance due upon completion.

Sentry Homes is acting as a 3rd party GC to oversee contracts. Estimate is submitted to Sentry Homes to be passed to the homeowner, Greg Dowling, for final approval, per Sentry Homes (representing POC for Sentry Homes is Bryan Dockstader). Payments and deposits to be made by homeowner directly to Maranatha Consulting and Contracting LLC. Any applicable permits are to be pulled by homeowner or GC as general contractor/oversight and Maranatha Consulting and Contracting LLC is performing only the tasks specified in this estimate with no oversight duties/responsibilities included. Maranatha Consulting and Contracting LLC is not responsible for permits nor liable for Sentry Homes or homeowner failings related to permits or responsibilities that typically fall on GC for overall oversight of total project including errors and omissions.

Estimate must be signed by Sentry Homes and homeowner, Greg Dowling. Homeowner assumes all risk.

This estimate is for the demo portion and prep for the areas stated above (see image 2). The estimate is a set number for the scope of work described above.

Currently, site is unseen.

As the demo occurs, the scope of work may change for what is described above (subfloor issues/prep for tile) or due to other unknown things such as HVAC/electrical/plumbing in soffits, rot in a wall or floor from a leak, framing missing identified after pulling out soffits, or similar issues. These are unknown variables behind closed walls/ceilings/floors. A change in the scope

of work will change the overall cost.
For the scope estimated above, the price is expected to stay the same. With the site currently unseen, any changes will be discussed after viewing the property and before starting the project. Issues found/identified during demo will not be actioned without change order documentation and signatures. This will be time sensitive and signatures will be needed within 24hrs to prevent delays. Change orders in many cases will be mandatory to continue with a level of quality within this job.

Appliances to be removed from demo area are: refrigerator, stove, dishwasher, above stove microwave, washer, and dryer. These items are in used condition. Maranatha Consulting and Contracting LLC is not liable for any damages or issues existing with or resulting from removal of the appliances or their contents during demo or movement out of the work area. Risk belongs to the homeowner only. Maranatha Consulting and Contracting LLC will only be moving the appliances within the home, out of the immediate work area, and is not responsible for any damages moving appliances room to room or from stationing kitchen appliances outside of kitchen area. Please ensure floors are prepared to receive the appliances, and that all appliance are empty of all contents and dry (this includes freezer/ice). Dishwasher hose will likely need replaced as they are fragile and by standard a single installation product (risk of water issues if reinstalled). This estimate does not include reinstallation, post-demo area removal connection of any kind, and does not include furniture movement or removal to accommodate appliance movement out of kitchen area. Please ensure space is ready and cleared for demo.

Rooms, cabinets, and appliances must be emptied of all contents prior to demo start. If rooms, cabinets, and/or appliance are not emptied prior to arrival for demo, a $500 rescheduling fee will be added to the project.


Note: Sentry Homes is known as and referred to as “GC” within this estimate. Bryan Dockstader represents Sentry Homes. Greg Dowling is known as and referred to as “homeowner” within this estimate. No other parties or homeowners are known. If additional parties exist, they must be included and sign the estimate. Homeowner assumes all risk for this project.

---

| | |
|---|---|
| **Subtotal** | $11,284.00 |
| **Total** | **$11,284.00** |
| **Deposit Due** | **$5,642.00** |



Existing kitchen for demo (image 1)




Sentri Homes provided drawing of work area (image 2)

By signing this document, the customer agrees to the services and conditions outlined in this document.

Sentry Homes* / Homeowner Greg Dowling